MVUSD Hayfork High School
Alterations to Classroom Bldg (Increment 1)
BID PACKAGE MV2019.1.11 Bldg. Concrete/Drywall/Metal Products
Scope Clarification
General Notes:
1. The following scope is offered as assistance to complete a thorough scope letter. Bids and budget
breakout shall include a scope letter prepared by the contractor
2. This work shall be completed per plans and specifications
3. Pre-bid RFI’s should be submitted if the plans are not thorough, lack dimensions, or if you have
questions pertaining to this bid
4. Review all pages of the plans
5. Budget breakout (itemized bid sheet) is required for all scopes
6. Contractors shall notify CRM Group of any long lead items or material supply issues that could affect
schedule.
MVUSD will provide the following:
1.
2.
3.
4.

Temp Fencing around the construction areas
Portable toilet and hand wash station
Power available to the construction areas
All general demo as per markups, plans, specs, addenda, etc.
a. Contractor shall complete any leftover demo
5. All dumpsters and trash dispensers

Cast in Concrete Structural Steel
1. Concrete contractor shall coordinate with Structural Steel Contractor (scope is in Rough Carpentry Bid
Pack) on steel components that are to be cast in concrete.
a. This includes but is not limited to: steel columns cast in concrete. (see plans for details)
Demo
1. Contractor shall provide any necessary remaining demo to complete the scope of work.
2. Contractor shall be responsible to pick-up all trash produced from work and deposit in the correct
dumpster. (Provided by MVUSD)

Interior Concrete:
1. Contractor shall place all interior concrete including footings, curbs, slabs, etc. as per attached markups
and project plans/specs.
2. Contractor shall be responsible to properly set grades for all pour-backs, slabs, curbs, etc.
a. Contractor shall be responsible to set grades for all floors with floor drains (coordinate with
Plumbing contractor)
i. Contractor shall ensure finish grades of all floor embeds are congruous with final
finishes
3. Contractor shall not use any curing compounds or chemicals on the finish surface so not to affect the
proper bonding of finish materials
Drywall
1. Contractor shall for the following on all interior walls/ceilings/columns per attached markups and
project plans/specs:
a. Per plan and spec, 5/8” Type X Mold Resistant drywall on all interior walls
b. Finishes where exposed shall be Level 4 min.
c. Finishes shall be at least one foot beyond any transition line where other products will cover
the drywall
a. Finishes under areas covering drywall shall be Level 2 min (will allow one pass to
provide this level of finish)
d. Drywall contractor responsible for the placement of texture at locations that are to be painted
per markups, plans, specs.
e. Contractor shall coordinate with District Project Manager on the texture application prior to
placing the texture to verify the pattern.
a. Contractor shall provide a mock-up (4’ x 4’ min) for review prior to texturing
i. This mock-up shall be submitted at least 3 days prior to texturing operation
ii. The approved mock-up shall be used to compare to the actual texture applied
1. Deviations from the approved mock-up may warrant replacement
f. Contractor shall use a straight-edge and use shims to provide a uniform wall finish
g. All bathrooms have FRP on walls up to ceiling (FRP by others).
h. Drywall at 9’ grid height shall be at 9’-4” min. (to top of top-plate at exterior walls)
i. Drywall at 10’-0” grid height shall be 10’-4” min. (to top of top-plate at exterior walls)
j. Contractor shall be responsible for all fire-proofing, mineral-wool, rated walls and columns
k. Fire Sprinkler Plan is included in this Scope Clarification to show location of sprinkler
piping/pipe which will require installation in ceilings installed prior to ceiling drywall
l. Unless noted, drywall shall be installed from floor to ceiling at all locations
Metal Products:
1. Contractor shall provide and install all RWL’s (min of 14), Ladders (min of 2), Hydration Station
Railing, supports, mounting brackets, etc. as shown on markups, project plans and specs
Misc. Notes:
1. Contractor shall provide District Project Manager (CRM) with a minimum 3-day notice prior to
needing a DSA Project Inspector (P.I.) inspection as required to place all structural reinforcement,
embeds, concrete, etc.
a. All concrete within this bid pack and scope of work is considered structural and shall require
P.I. inspection.

2. Contractor shall review and include all concrete work shown on the markups and DSA Approved
Plans and Specs.
3. Contractor is responsible to remove all materials needed to place concrete, that has not been previously
removed.
a. All materials below (E) concrete/asphalt are contractor’s responsibility.
4. Contractor shall be responsible to ensure all Ready-mix concrete trucks cleanout in district provided
concrete washout.
5. Contractor shall adhere to Parking/Staging Plan provided by District Project Manager (CRM).
a. Contractor are allowed one vehicle in the fenced construction area and only if it is proven
necessary can it remain.

This document shall be used only as a clarification of the intent of the DSA Approved Plans and Project
Manual. While this document is not meant to add to the design of the project, it is formal, and the contractor
shall be responsible for its content.

Legend:
= Concrete areas (already removed)
= Minimum of Concrete replacement

Change dimensions of upper cabinets to
8'-0" AFF to top of cabinets. This
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Fire Rated Walls, see general
notes #6, referring to A7.00I1 series for the type of rating.
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