MVUSD Hayfork High School
Alterations to Classroom Bldg (Increment 1)
BID PACKAGE MV2019.1.4 Electrical
Scope Clarification
General Notes:
1. The following scope is offered as assistance to complete a thorough scope letter. Bids and
budget breakout shall include a scope letter prepared by the contractor
2. This work shall be completed per plans and specifications
3. Pre-bid RFI’s should be submitted if the plans are not thorough, lack dimensions, or if you
have questions pertaining to this bid
4. Review all pages of the plans
5. Budget breakout (itemized bid sheet) is required for all scopes
6. Contractors shall notify CRM Group of any long lead items or material supply issues that
could affect schedule.
MVUSD will provide the following:
1.
2.
3.
4.

Temp Fencing around the construction areas
Portable toilet and hand wash station
Power available to the construction areas
All general demo as per markups, plans, specs, addenda, etc.
a. Contractor shall complete any leftover demo
5. All dumpsters and trash dispensers
General Electrical Notes:
1. Contractor shall be responsible to provide and place all electrical per markups and project
plans/specs
a. This includes all electrical shown on M, P, E, FA, and T sheets.
2. Contractor shall also review; provide and install all changes shown in Addendum 1
a. See pages attached herein and complete Addendum pages
3. Contractor shall provide and place fire caulking at all electrical penetrations through fire rated
walls per plan details.
a. Drywall Contractor will fire caulk all penetrations when finished with their scope of
work.

b. Fire caulking at penetrations made after this time are the responsibility of the Electrical
Contractor.
4. Inc 1 Scope of Work includes all work inside the footprint of the Inc 1 Building to 5’ outside
bldg (including boxes, lids, valves, stub-outs, etc.)
a. Termination at boxes shall be installed so that the Sitework Contractor can connect to
the valves
5. Other Plan Markups attached for clarity
Misc. Notes:
1. Contractor shall provide District Project Manager (CRM) with a minimum 3-day notice prior
to needing a DSA Project Inspector (P.I.) inspection as required
2. Contractor shall review and include all Electrical work shown on the markups and DSA
Approved Plans and Specs.
3. Contractor is responsible to remove all materials needed to place Electrical work, that has not
been previously removed.
a. All materials below (E) concrete/asphalt are contractor’s responsibility.
4. Contractor shall adhere to Parking/Staging Plan provided by District Project Manager (CRM).
a. Contractor are allowed one vehicle in the fenced construction area and only if it is
proven necessary can it remain.
This document shall be used only as a clarification of the intent of the DSA Approved Plans and Project
Manual. While this document is not meant to add to the design of the project, it is formal, and the contractor
shall be responsible for its content.
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Legend:
= Concrete areas (already removed)
= Minimum of Concrete replacement

Change dimensions of upper cabinets to
8'-0" AFF to top of cabinets. This
changes the VCTB layouts. Blue lines =
end of VCTB. Update accordingly.

Note: See Ceiling Plan (in this document)
for actual ceiling heights

Change dimensions of
upper cabinets to 8'-0"
AFF to top of cabinets.

This dimension
changes to 2'-0"

Legend:
= FRP
= FRL
= Pegboard
= 4' x 8' 1 1/2"
Wall Tectum
Panel TYP.
= VCTB - Tack Board

Change dimensions of
upper cabinets to 8'-0"
AFF to top of cabinets.

This dimension
changes to 2'-0"

Change dimensions of upper
cabinets to 8'-0" AFF to top
of cabinets.

This dimension changes
to 2'-0"

Add FRL to this location. This will be a furred-out 2x6 wall to
accommodate the hydration station install.

Add: 7 - 4' x 8' Tectum Panels equally spaced

No VCTB on
this wall

8'-0"
VCTB

Change dimensions
of upper cabinets to
8'-0" AFF to top of
cabinets.
This dimension
changes to 2'-0"

Change dimensions
of upper cabinets to
8'-0" AFF to top of
cabinets.
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changes to 2'-0"

8'-0"

Delete VCTB on this wall.

Should be Office A107

Should be Office A107

This should be Admin A106

FRP shall go all the way to the clg (all restrooms)

This should be Admin A106

This should be Admin A106

This should be Admin A106

Fire Rated Walls, see general
notes #6, referring to A7.00I1 series for the type of rating.

Legend:
= 10'-0" Grid Clg
=9'-0" Grid Clg
= Hard Lid (various heights)
= Vaulted Clg
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